Project: Frankiin Boulevard Transformation Client City of Eugene
Corridor Section:
Location:  Franklin Bouleward - City of Eugene Entered by: WDH SEGMENT 2 SEGMENT 3 SEGMENT 4 SEGMENT 5 SEGMENT 6
I Freferred Alternative SPhase 1 CheckecbyEE) Onyx to Agate Agate to Moss/13th Moss/13th to Villard Villard to Walnut Walnut to East Gateway
Date: 5/15/2020
TEMPORARY FEATURES AND APPURTENANCES
1 MOBILIZATION (10%) LS 10% AL [s 16840000 ALL S 121,10000] ALL [$ 37410000] ALL [$ _ 9390000] ALL S  46950000] ALL |§S  2870000]S 1,255,700.00
2 TEMPORARY WORK ZONE TRAFFIC CONTROL (10%) | LS 10% AL [s 16840000 | ALL [ 121,10000| ALL [$ 37410000 ALL |$ 9390000 ALL |S 46950000 ALL |S 2870000 S 1,255,700.00
3 EROSION CONTROL (1.5%) s 1.5% AL [s 2530000 ALL_[s 1820000 ALL_[$ 5620000 | ALL |$  14,10000| ALL [$ 7050000 | ALL |$  430000[S 188,600.00
4 POLLUTION CONTROL PLAN LS 05% AL [s 850000 ALL s 610000 ALL s 1880000 ALL_[s 470000 ALL_[s 2350000 ALL ]S 150000]S 63,100.00
Subtotal $ 370,600.00 S 266,500.00 S 823,200.00 S 206,600.00 S 1,033,000.00 S 63,200.00§ 2,763,100.00
ROADWORK & DRAINAGE
5 ASPHALT WIDENING SF[$ 1300 o [s - o s - o s - o s - o s - o [s - Is -
6 RAISED CONCRETE MEDIAN F [ 13500 0 [s - o s - o s - o s - 0o s - o s - Is -
7 GRIND AND INLAY SF[$ 350 0 [s - | 46700 |5 16345000 0 s - [ 37550 [$ 13142500 0 s - o s - [s 294,875.00
8 FULL PAVEMENT REPLACEMENT SF [$ 1500 o [s - 0 [s - [ 40200 [s 60300000 0 [$ - | 4405 |s  66075000] 0 [s -
9 DRAINAGE CONVEYANCE IMPROVEMENTS LS [$ 47600000 - |- - |- AL [s 22000000 - |- ALL_|s 25600000 - |- s 476,000.00
10 [EARTHWORK 1S |$ 5445000 AL |5 990000 ALL s 1419000 ALL_[s 1188000 | ALL [ 1188000 AL s 495000 ALL |5 165000]S 54,450.00
Subtotal $ 9,900.00 S 177,640.00 S 834,880.00 S 143,305.00 s 921,700.00 S 1,650.00§ 2,089,075.00
PEDESTRIAN & BIKE
1 SIDEWALK INFILL SF[$ 1400] o0 [s - 4200 |s 5880000 | 3600 | 5040000 | 3600 |$ _ 50,400.00 0 [s - 0 s - Is 159,600.00
12 SEPARATED BIKE FACILITY LF s 14000 2600 [$ 36400000 | 1400 |S 19600000 1200 |§ 16800000 | 1100 |§ _ 154000.00| 1,300 |$ _ 16200000 0 _[$ - Is 1,064,000.00
13 GREENWAY/BIKE BLVD LF[s 1500 o s - 0 |s - 0 s - 0 s - 0 |s - 0 s - Is -
14 12 SHARED USE TRAIL LF s 10000| 1300 [$ 130,000.00 0 |s - 0 s - 0 s - 650 |S 6500000 | 650 |§$ 6500000 S 260,000.00
15 STRIPED CROSSWALK EA |5 250000 0 s - 0 |s - 2 s 500000 0 s - 2 [s 5,000.00 1 $ 250000 s 12,500.00
16 HALF SIGNAL EA | $ 15000000 0 |s - 0 |s - 0 s - 0 s - 0 |s - 1 $_ 150,000.00 | § 150,000.00
17 RRFB EA [$ 9000000 0 |s - 0 |s - 2 s 18000000 0 |5 - 2 |s 18000000 0 [s - Is 360,000.00
18 PED/BIKE SEPARATED GRADE CROSSING EA | $ 3,00000000] 0 |5 - 0 |s - o s - 0 s - 0 |s - 0 s - Is -
19 ADA RAMPS EA |5 100000 20 s 2000000] 18 [s 1800000 18__[s 1800000 18 |5 1800000 18 s 1800000 0 [s - |s 92,000.00
Subtotal s 514,000.00 S 272,800.00 S 421,400.00 S 222,400.00 S 450,000.00 s 217,500.00 | § 2,098,100.00
TRANSIT
20 TSP SYSTEM EA [$  1500000] 0 |5 - 0 [s - 0 s - 0 s - 0 [s - 0 s - Is -
21 BAT LANE WIDENING LF[s 1500 o |s - 0 |s - o s - o s - 0 |s - 0 s - Is -
22 BI-DIRECTIONAL TRANSIT LANE LF [ 30000 1100 |5 3300000 600 |S 1800000 500 [$ 1500000 | 400 |$ __ 1200000| 500 S 1500000 0 __[$ - Is 930,000.00
23 TRANSIT LANE SIGNING & STRIPING LF[s 12000 1100 [$ 1320000 | 600 [ 72,0000 500 |5 60,0000 400 |5 480000 500 |s 600000 0 |5 - Is 372,000.00
24 NEW BUS STOP, LOW IMPACT EA |[$ 2500000 0 |s - 0 |s - 0 s - o s - 0 |s - 0 s -
25 TRANSIT STATION PAIR (CURB SIDE) EA |6 50000000 0 |s - 0 |s - 0 s - o s - 0 |s - 0 s - Is -
26 TRANSIT STATION (CENTER) EA | § 47500000 0 |s - 0 |s - 0 s - o s - 1 s 4750000 0 |5 - Is 475,000.00
27 CENTER STATION ROADWAY WIDENING EA |$ 5400000 0 s - 0 s - 0_|s - 0_|s - 1 s 540000 0 s - |s 54,000.00
Subtotal s 462,000.00 S 252,000.00 S 210,000.00 S 168,000.00 S 739,000.00 s - [s 1,831,000.00
TRAFFIC
28 CONTINUOUS FIBER OPTIC (ITS) MILE] $_ 320,00000] 025 [$ 8000000 013 |$ 4160000] 011 _[$ 3520000 010 |§$ _ 3200000] 012 [$ 3840000 000 |$ - Is 227,200.00
29 ILLUMINATION MILE| $_ 550,00000 | 025 [$ 1375000 013 [ 715000011 |s 605000 010 |5 550000 | 012 _|s 66,0000 000 |5 - Is 390,500.00
30 NEW SIGNAL INSTALLATION, 3 LEGS EA |6 45000000 0 |s - 0 |s - 0 s - o s - 0 |s - 0 s - Is -
31 NEW SIGNAL INSTALLATION, 4 LEGS EA | 1,00000000] 0 |5 - 0 |s - 1 $ 10000000 0 s - 1 s 10000000 0 s - Is 2,000,000.00
32 SIGNAL MODIFICATION EA [$ 5000000 0 |s - 1 s 500000 0 s - 1 5 50,0000 0 |s - 0 s - Is 100,000.00
33 RAILROAD CROSSING IMPROVEMENTS EA |$ 8000000 0 s - 0 |s - 0 s - o s - 0 |s - 0 s - Is -
34 SEGMENT STRIPING & SIGNING s 3.0% - [s - —_|s - AL _|s 112,300.00 5 - ALL_|s 14000000 - s —_Is 253,200.00
Subtotal s 217,500.00 S 163,100.00 S 1,208,000.00 S 137,000.00 S 1,245,300.00 s - [s 2,970,900.00
[misc:
35 CONSTRUCTION SURVEY WORK (1.5%) LS 1.5% AL [s 2530000 ALL_[s 1820000] ALL_[$ 5620000 ALL |$  14,10000] ALL [$ 7050000 ALL |$ _ 430000]S 188,600.00
36 RAILROAD FENCING, 8-FT CHAIN LINK F[$ 3500 0 [s - o s - o s - o s - 0o s - o s - Is -
37 LANDSCAPING LS 5% AL [s 842000 ALL [s 606000 ALL |5 87,1000 ALL [$ 4700000 ALL [s 2348000 - s - [s 613,700.00
SUPPLIMENTAL PROJECTS s [s - - [s - - [s - - [s - - [s - - [s - - [s - [s -
Subtotal $ 109,500.00 s 78,800.00 S 243:300.00 S 61,100.00 S 30530000 S 430000 S 802,300.00
CORRIDOR
38 |NEW BUSES [LsTs - S -
39 |OMF FACILITY UPGRADE [ s | = | -
Subtotal s -
SUBTOTAL FOR CONSTRUCTION $ 1,683,500.00 $ 1,210,840.00 $ 3,740,780.00 $ 938,405.00 $4,694,300.00 $286,650.00 $ 12,554,475.00
ESCALATION (2020 TO 2024) % 5% AL [ - AL [s - AL [s - AL [s - AL [s - AL [s - Is -
CONTINGENCIES % 3% AL s 50000000 | ALL |S  42400000| ALL |$  1,31000000| ALL [$ 32000000 ALL |S 164400000| ALL |$ 101,00000$ 4,398,000.00
ENGINEERING DESIGN % 20% AL s 337,00000 | ALL |S 24300000 ALL |5 74900000 ALL |$ 18800000 ALL |S 93900000 ALL |§S 5800000 S 2,514,000.00
CONSTRUCTION ENGINEERING % 5% AL s 25260000 | ALL |S 18170000 ALL |5 56120000 | ALL |$ 14080000 | ALL |S 70420000 ALL |§S 4300000 S 1,883,500.00
CORRIDOR PLANNING AND OUTREACH % % AL [s 1690000 | ALL_[$ 1220000 ALL_[$ 3750000 ALL s 940000 ALL [s 4700000 ALL |$  290000[S 125,900.00
REIMBURSABLE UTILITIES % 5% AL [s 8420000 ALL [s 6060000 ALL |5 18710000 | ALL |S  47,00000] ALL [$ 23480000 ALL [$  14,400.00 | § 628,100.00
RIGHT OF WAY (5%) 1S |$ 631,00000] AL [s 8500000 ALL s 6100000 ALL s 18800000 ALL |§s _ 47,00000] ALL [s 23500000 ALL [$ 1500000 s 631,000.00
PROJECT TOTAL (ROUNDED) $ 3,050,000.00 $ 2,194,000.00 $ 6,774,000.00 $1,700,000.00 $ 8,499,000.00 $521,000.00 $ 22,740,000.00
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